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Washington, D. C. 20024
- Subject: | | Project 552A Cabinets, 25%1
' Electronics and Encoder Installation
on Model 552A Machines, 25¥1
25%1

Gentlemen:

In accordance with the meeting held at your facility
on 19 August 1966, in which you requested quotations with
respect to digitizing the delivered 552A machines and/or
adding interferometric measuring capabilities to the 552A
machines, our initial studies indicate that, from a practical
view-point and from a review of the economics of the modi-
fications, our proposed approach is to add digitizing capa-
bilities to the existing equipment on a minimum cost basis
and to then supply as a separate item, a calibration system
which involves fixturing and a 2-axes laser interferometer
for the calibration of all your 552 machines. The calibra-
tion system will be so designed with the proper fixtures that
it will be mountable on both the 552 machine and the 552A
machines. The proposal for the calibration system is present-
ly in preparation and will be submitted to you within two (2)
weeks.

Below is described the modifications we are proposing
to make to the two (2) 552A machines at your facility with
the appropriate cost quotation.

1) ©Purchase and modify 50 inch high Emcor cabinet on
casters to house four (4) CMC counter/display units, one (1)
CMC synchronizer and one (1) switch panel. 25%1
Two (2) filler panels will be provided: one to space left
and right X-Y counter/display units and the other to enclose
unused rack area. A hinged rear door will be installed to
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permit convenient access to equipment cables and will contain
two (2) fans for improved cooling of electronics.

2) Design, fabricate and install special sloped front
cabinet forl control panel similar to 552 installation.

3) Design, fabricate and install arm for sloped front
cabinet on side of Emcor cabinet, arm and sloped front cabinet
will be designed so these will be about 15 degree aximuth ad-
justment available to suit operator's comfort, similar to 552
installation.

4) Design, fabricate, purchase and install panel to
contain necessary connectors and | |

|15-EL-44 modules to mate counter/display units to

encoders and | | switch panel.

5) Fabricate and install cables needed to intercon-
nect encoder and elements of the readout system.

6) Purchase and install four (4) Model 2826C
Reversible Counters, (1) [ Model 2827B Synchronizer, one (1)
Model 2825B Control Panel, four (4)

~625%Z | Encoders, and four (4)
15-E1L-44 Electronic Modules.

The cost estimates for the above described tasks are
attached hereto. It should be pointed out that both esti-
mates are based on accomplishing the modifications to the ma-
chines at your facility rather than returning the machines
for modifications at our plant. The cost estimate sheets
are submitted for accomplishing one (1) machine and accomplish-
ing two machines at the same time. If two machines are modi-
fied but with a time difference at installation the cost of
a single machine would have to be used for each of the equip-
ments.

This proposal is submitted on the basis of a firm
fixed price contract with progress payments in the amount of
75%. Upon completion of the modification and installation
acceptance, full payment within 30 days is desired. This
proposal is valid for 60 days from the date of this letter.
It is expected that the contract will take five (5) months
to complete after authority to proceed.
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If you desire any additional information, or any
f a technical nature, please contact
all other matters should be referred

to the undersigned.

Very truly yours,

LHB:rf Executive Vice President
Encl: (2) Cost Sheets 1 & 2

cc: v/enclosure

25%1

25X1

25X1

25X1




25X%1
Approved For Release 2006/06/23 : CIA-RDP78B04770A000100070008-7

K

Next 1 Page(s) In Document Denied

Q"q'

Approved For Release 2006/06/23 : CIA-RDP78B04770A000100070008-7




